
 

 

 May 17, 2007 
 
 

REQUEST FOR PROPOSALS 
for Construction Progress Videography/Film Services 

for the 

San Francisco-Oakland Bay Bridge New East Span and Other Related Projects 
 

Dear Film/Video Company: 
 
The Bay Area Toll Authority (BATA) invites your firm to submit a proposal in 
response to this Request for Proposal (RFP). In issuing this RFP, BATA intends to 
select a Film/Video Company (Consultant) to chronicle activities relating to the 
construction of the new East Span of the San Francisco-Oakland Bay Bridge, 
particularly the final portions of the bridge, namely the innovative Self-Anchored 
Suspension (SAS) span and the transition structures at Yerba Buena Island; and to 
select a pool of firms to provide film/video recording services for a variety of as yet 
unspecified projects related to bridge projects.  
 
Videography services will be required for a two (2) year period, from July 1, 2007 
through June 2009. At BATA’s sole option, the contract(s) may be renewed for up to 
five (5) additional one (1) year terms. 
 
Note: For the purpose of this /RFP, the words video, film, filming and videography are 
used interchangeably, with the format and medium for this project to be determined by 
this procurement. 
 
This letter, together with its appendices, comprises the RFP for the above-described 
projects. Responses to this RFP should be submitted in accordance with the instructions 
stated herein. 
 
Proposal Due Date 
Interested firms must submit one (1) original and (four) 4 hard copies of their Proposal 
and two (2) copies of sample shows/footage by 4:00 p.m. on Monday,  
June 4, 2007. Any Proposal received after that date and time will not be considered. 
The submission of a Proposal will be considered a firm offer to enter into a contract and 
perform the work described in this RFP for a period of one hundred twenty (120) days 
from their submission. 
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BATA Point of Contact 

Proposals and all inquiries relating to this RFP should be submitted to address shown below. For 
telephone inquiries, call (510) 817-5773.  E-mail inquiries may be directed to: 
<bkahn@mtc.ca.gov>. 
 

Brenda Kahn, Project Manager 
MTC/BATA 

Joseph P. Bort MetroCenter 
101 Eighth Street 

Oakland, CA 94607-4700 
 

 
Background, Scope of Work and Budget 
BATA was established in January 1998 as the entity responsible for programming, administering 
and allocating the revenue generated by the tolls on the California Department of Transportation 
(Caltrans) seven state-owned Bay Area toll bridges (Antioch, Benicia-Martinez, Carquinez, 
Richmond-San Rafael, Dumbarton, San-Mateo Hayward, and the San Francisco-Oakland Bay 
Bridge). The Metropolitan Transportation Commission (MTC) — the transportation planning, 
financing and coordinating agency for the nine-county region — was designated to serve as 
BATA’s policy board and to staff the toll authority. Under legislation, Caltrans retains 
ownership and operational management of the bridges. 
 
The Bay Bridge was originally built as two bridges joined in the middle by a tunnel through 
Yerba Buena Island (YBI). The 1-3/4 mile long “West Span” between the YBI tunnel and San 
Francisco is itself composed of two suspension spans, joined midway by an elevated anchorage.  
The West Span seismic retrofit was completed in 2006. The Bay Bridge enters San Francisco on 
an elevated structure known as the West Approach, which is currently being replaced and 
scheduled for completion by August 2009. The existing two-mile-long East Span, which runs 
between Oakland and the YBI tunnel, is a combination of metal cantilever and truss sections. 
The East Span is being replaced by an entirely new type of bridge on a new alignment. The new 
East Span is composed of a concrete Skyway viaduct that will connect to a unique, single-tower, 
self anchored suspension (SAS) bridge. The nature of the construction requires the erection of 
considerable falsework, which is largely being fabricated abroad. The new East Span also 
includes a bicycle and pedestrian pathway connecting Oakland to YBI. 
 
Construction of the Skyway is largely completed, as are the pier foundations for the SAS bridge 
tower, while construction of the SAS itself just getting under way. The opening of the new East 
Span is scheduled first for westbound traffic in 2012, and then for eastbound traffic in 2013. 
Fabrication of the SAS tower, deck and cable assemblies, and other components (and associated 
equipment such as special cranes and barges), is taking place in Oregon, Shanghai, China; Pusan 
and Ulsan, South Korea; and Hokkaido, Japan. A table of this out-of-area fabrication activity is 
attached as Appendix G. Chronicling the overseas and out-of-state fabrication and shipment of 
bridge structures will require recording/filming of loading at the point of origin, possible 
recording of shipments at sea, possible video recording of the entry of shipments through the 
Golden Gate into San Francisco Bay, and recording the arrival of shipments at the construction 
site and the subsequent installation of the bridge structures. Consultation between the 
Video/Film Company and the BATA Project Manager will be required to determine the 
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warranted amount of recording of fabrication activities, and regarding whether the most cost-
efficient and advantageous means of recording overseas and out-of-state fabrication and 
shipment is to subcontract with on-site individuals or firms, or for the Video/Film Company to 
send crewmembers and equipment to foreign locations, taking into consideration potential 
language barriers, travel and lodging expenses, insurance requirements, and the possibility that 
work clearances and permits might be required.   
 
Upon completion of the new East Span, the existing cantilever and truss span will be 
demolished. More information and photos are available at www.baybridgeinfo.org and at 
www.mtc.ca.gov/planning/bay_bridge.htm. 
 
With the exception of fabrication activities at foreign and out-of-state facilities, and construction 
activities at Yerba Buena Island and landside at the Oakland Touchdown, construction activities 
on the Bay Bridge largely take place over water. Transport of production crewmembers and 
equipment to the East Span must be by vessel, typically from the construction staging area at the 
west end of Burma Road in Oakland. Video/film crews will be able to get rides to the job site on 
the construction company’s boat. 
 
Because each construction contractor controls its job site, cooperation with contractors, and 
adherence to their safety rules, are essential to successful video recording or filming of 
construction activities. This work also requires close cooperation with the Caltrans Public 
Information Office (PIO). 
 
The estimated total budget for all projects arising from this RFP in the 2007-08 fiscal year is five 
hundred thousand dollars ($500,000). Subject to the approval by BATA of future operating 
budgets, similar amounts may be available in subsequent years. Subject to the prior approval of 
the BATA Project Manager, BATA will reimburse the selected Consultant(s) for local and out-
of-state/foreign travel expenses, with the understanding that the Consultant(s) will seek the 
lowest airfare, hotel, meal and rental car rates possible.  
 
Previously Shot Construction Footage and Historical Footage 
Contract and Caltrans staff videographers have shot footage of various construction activities on 
the San Francisco-Oakland Bay Bridge as well as other Bay Area bridges in the DV Cam and 
HDV formats (and possibly other formats as well). The BATA Project Manager will assist the 
Video/Film Company(s) in obtaining this previously shot footage for possible use in the 
production of construction progress programs and documentary features. However, the 
Video/Film Company(s) or firms may find it necessary to also obtain historical footage and stills 
on their own from other sources. 
 

Primary Videography/Film Consultant 
BATA will select one (1) firm to serve as the Primary Consultant to be responsible for providing 
services as listed in Appendix A, Scope of Work, Item I.  
 
Miscellaneous Videography/Film Projects 
Over the course of the time period contemplated by this RFP, BATA may require videography 
consultation and production services for a variety of other projects, on an as-needed basis. These 
unspecified tasks are described in Appendix A, Scope of Work, Item II. BATA will establish a 
list of qualified firms to perform these individual, as yet unspecified video-related projects, for 
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the term of July 1, 2007, through June 30, 2009, with an option to extend for up to five (5) 
additional one (1) year periods.  
 
After the pool of consultants for the unspecified videography services is established, depending 
on the scope and nature of the project, BATA may either select the Primary Videography/Film 
Consultant to work on an individual  project, or request proposals from two or more qualified 
listed firms on the list. Firms contracted to perform work will receive guidance from the BATA 
Project Manager. The selected firm will be expected to regularly coordinate with the Caltrans 
Bay Bridge Public Information team, and with the bridge construction contractors, who control 
access to the construction site.   
 
Pre-Proposal Questions and Exceptions 

Any requests for clarification, or questions regarding RFP requirements, or requests for 
exceptions to or modifications of RFP provisions must be received by BATA in writing (via e-
mail to the Project Manager) no later than 4:00 p.m. on Thursday, May 24, 2007, to guarantee 
response or consideration.  Proposers are required to submit such requests on the form provided 
in Appendix F, Requests for Exceptions or Modifications.  
 
Any addenda released for this RFP and responses to questions will be published at 
www.mtc.ca.gov/jobs. The Proposer is responsible for checking the Web site for any addenda 
and responses to questions released.  
 

Registering for Addenda E-mail Alerts 
Proposers who wish to be notified of addenda and clarifications should e-mail their contact 
information, including their e-mail address, to the BATA Project Manager as soon as possible, 
and no later than 4:00 p.m. on Thursday, May 24, 2007. Send contact information to: 
bkahn@mtc.ca.gov.  
 

Production Company Minimum Qualifications 
In order to be eligible to submit a proposal aas the primary Videography/Film Consultant, firms 
must demonstrate to BATA’s satisfaction that: 

• Consultant is based in the Bay Area, or has an established Bay Area office, or 
have a film/video crew based in the Bay Area. 

 
Firms submitting proposals as the primary Videography/Film Consultant or to provide film/video 
recording services for a variety of as yet unspecified projects must demonstrate to BATA’s 
satisfaction the following professional qualifications:  

• Experience filming large infrastructure projects and the like, such as a roadway, 
bridge, office building, etc. 

• Experience in editing footage into educational/informational productions for use 
with the media, corporate staff, the public, and other audiences, or for broadcast 
on TV or showing in a theater. 
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Other Qualifications 
 
Experience in filming abroad, or working with foreign film crews, is preferred. 
 
Form and Content of Proposal 
Proposers have the option to submit proposals to 1) serve as the primary videography consultant, 
2) be included in the pool of firms to provide undetermined/miscellaneous videography projects, 
or 3) for both services listed in 1 and 2 above.  Please indicate in your proposal which of these 
services your firm is bidding on. Firms submitting proposals for all of the video/film services 
must submit a proposal containing the following items. (Those firms submitting a proposal 
solely for the miscellaneous projects need only submit information covering items 1 through 8 
below): 
 

1. A transmittal letter signed by an official authorized to enter into contracts for the firm 
along with the name, address, phone number and e-mail of the contact person, if different 
from the signator.  

2. Two copies (on DVD or VHS) of up to six sample projects demonstrating their skill and 
experience in filming industrial and/or infrastructure subjects, or other relevant subjects. 

3. A list of prior video/film projects, including the projects submitted as samples, with a 
short description of each in terms of subject, length and year of the project; also describe 
how the footage or production was used and aired. Indicate which members of your team 
worked on each production. 

4. Description of the firm’s experience, with short biographies of the staff assigned to this 
project. Resumes may be included as an appendix. If applicable, discuss foreign filming 
experience. 

5. Cost proposal showing hourly and daily rates for filming the East Span project, and cost 
for travel days in the event that out-of-area travel is required. Indicate whether there will 
be a surcharge for evening and/or weekend filming (these rates would also be applicable 
to filming other construction projects). If the rates for filming in Oregon or abroad in 
Asia or Europe are different from the U.S. rates, provide those as well. Note that nearly 
daily coverage is anticipated under this project. Also, provide the cost and timeframe for 
preparing a 10-minute edited production of construction activities, using footage captured 
above, and including narration, ambient sound, historical footage or stills, scripting and 
the like. Use the rate sheet included as Appendix B, or create your own version. 

6. A description of what team members comprise a typical video crew – one videographer 
plus a sound person, or just a videographer, etc. 

7. Three or more references who can attest to the firm’s ability to perform the work covered 
by this RFP, along with contact information (Appendix C). 

8. A completed Levine Act Statement (Appendix D). 
9. To the extent that BATA requires foreign coverage of East Span fabrication activities in 

Asia and elsewhere, an explanation of how the firm would obtain that footage (i.e., by 
sending the firm’s own crew, or by hiring a local crew in the off-shore country). Firms 
can refer to the table of international work included as Appendix G. 

10. Discuss how team will be expanded to provide video coverage in more than one location 
at the same time, be it in the U.S. or abroad. 

11. Plans and costs for aerial coverage both domestically and abroad (how firm would secure 
this coverage and costs per hour, half day or day).  
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12. An explanation of the type of equipment and technology to be used to record construction 
activities; explain the role of high-definition video in your work, and the role of film vs. 
video. Discuss compatibility issues with previously shot footage. 

13. A list of subcontractors, with a detailed description of any other projects the prime and 
sub have worked as a team on, and the subs’ roles and hourly and/or daily rates. 

14. Any other information the firm deems relevant to the project. 
 

Evaluation Process and Factors 

The BATA Project Manager will conduct an initial screening of all proposals received by the 
above deadline to determine whether the minimum qualifications have been met. Proposals that 
meet the minimum qualifications will then be evaluated by a panel comprised of members of 
BATA and Caltrans staff based on the following criteria, listed in descending order of relative 
importance: 
 
1. Expertise of the assigned staff and overall experience of the firm; 

2. Prior experience documenting large infrastructure projects and with foreign and aerial 
coverage; 

3. Approach to providing services (this factor shall only be evaluated for those firms 
submitting proposals to serve as the primary videography consultant); 

4. Quality and creativity of the submitted samples; 

5. Competitiveness of the cost proposals; and 

6. Suitability of the proposed format and technology for filming. 

 
Following the initial evaluation, the selection panel may elect to recommend award of the 
Principal Videography/Film Consultant and establish the pool of consultants for the unspecified 
video/film services, or to interview a “short list” of proposers, consisting of those proposers 
reasonably likely, in the opinion of the panel, to get the award or be included in the pool. 
References may be contacted for any and all firms. 
 
The panel will then recommend to BATA’s Executive Director a firm to serve as BATA’s 
Principal Videography/Film Consultant and a list of qualified consultants eligible to perform 
additional projects that may arise over the term of this RFP.  If the Executive Director agrees 
with the recommendation, he will forward it to the BATA Oversight Committee for approval.   
 
BATA reserves the right to accept or reject any and all Proposals submitted, to waive minor 
irregularities in Proposals, and to request additional information from the proposers. BATA 
reserves the right not to convene oral interviews and to make an award on the basis of initial 
proposals. Any award made will be made to the firm whose Proposal is the most advantageous to 
BATA, based on the evaluation criteria, and in accordance with the process described above. 
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Consultant Selection Timetable 

  

Thursday, May 24, 2007, 4 p.m. Deadline for pre-Proposal questions and 
exceptions, and for submitting e-mail address to 
receive e-mail updates of addenda and 
clarifications. 

Monday, June 4, 2007, 4 p.m.  Closing date and time for receipt of Proposals 

June 5-11, 2007 Interviews (if required) 

Wednesday, June 13, 2007 BATA Oversight Committee review  

Monday , June 18, 2007 (approximate) Execution of contract 

 
Selection Disputes 

A Proposer may object to a provision of the RFP on the grounds that it is arbitrary, biased or 
discriminatory, or to the selection of a particular video/film company(s) on the grounds that 
BATA procedures, the provisions of the RFP or applicable provisions of federal, state or local 
law have been violated or inaccurately or inappropriately applied by submitting to the Project 
Manager a written explanation of the basis for the protest: 

1) No later than five (5) working days prior to the dateProposals are due, for objections 
to RFP provisions; or 

2) No later than three (3) working days after the date on which a contract award is 
authorized by the BATA Oversight Committee or the date the firm is notified that it 
was not selected, whichever is later, for objections to firm selection.   

The BATA Executive Director will respond to the protest in writing, based on the 
recommendation of a staff review officer. Authorization to award a contract to a particular firm 
shall be deemed conditional until the expiration of the protest period or, if a protest is filed, the 
issuance of a written response to the protest by the Executive Director. 
 
Should the Proposer wish to appeal the decision of the Executive Director, it may file a written 
appeal with the BATA Oversight Committee, no later than three (3) working days after receipt of 
the written response from the Executive Director.  The BATA Oversight Committee’s decision 
will be the final agency decision. 
 
Except with regard to initial determinations of failure to meet the minimum qualifications, the 
evaluation record shall remain confidential until the BATA Oversight Committee authorizes 
award.   
 
General Conditions  
BATA will not reimburse any firm for costs related to preparing and submitting aProposal. 
 
Materials submitted by respondents are subject to public inspection under the California Public 
Records Act (Government Code § 6250 et seq.), unless exempt. 
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Scope of Work 

 
BATA intends to select a Consultant to chronicle activities relating to the construction of the 
new East Span of the San Francisco-Oakland Bay Bridge, and particularly the final portions of 
the bridge, namely the innovative Self-Anchored Suspension (SAS) span and the transition 
structures at Yerba Buena Island as detailed in Section I below.  BATA also intends to establish 
a pool of qualified firms to provide film/video recording services for a variety of as yet 
unspecified projects as detailed in Section II below. 
 
I: CONSTRUCTION PROGRESS VIDEOGRAPHY 
 
The following tasks pertain to the new East Span of the San Francisco-Oakland Bay Bridge, 
including both the Skyway and the self-anchored suspension span. 
 
The Consultant shall be responsible for video recording and cataloging of video recordings, and 
the production of short (10- to 30-minute) video programs for the purposes of explaining 
construction activities to the public, the Legislature, the media and the like, using their own 
footage as well as possibly footage shot by other crews including California Department of 
Transportation (Caltrans) crews. It is anticipated that video coverage will be needed as much as 
five days a week many weeks, with some work extending into the evening or early morning, or 
weekends. Some aerial work maybe involved, either from a helicopter or small plane. This day-
to-day documentation of the East Span project may involve travel to other states or abroad, to 
locations in Oregon as well as England, China and South Korea. When work is progressing 
abroad as well as in the Bay Area, more than one camera crew may be necessary. The Consultant 
may cover the foreign sites or subcontract if that is deemed to be more cost-effective, and is 
approved by the BATA Project Manager. The recording should be of high quality (and possibly 
high definition) sufficient to be incorporated into documentaries for television or theater release 
at a later date, possibly by other production companies under a separate contract or contracts. In 
some cases, BATA may opt to give this footage free of charge to television stations or 
production companies for use in a documentary. 
 
The selection of fabrication and construction activities that will serve as the basis for video/film 
recording assignments will be subject to ongoing consultation between the Consultant, the 
BATA Project Manager and staff, the Caltrans Public Information Officer (PIO) and/or 
construction contractor’s representative. Video/film recording assignments will take into account 
public information needs, contractor and construction crew requirements, the extent to which 
video recording of overseas and/or out-of-state fabrication and shipment is warranted, the extent 
to which aerial shots of activities and shipments is warranted, and the extent to which recording 
of benchmark events is warranted (i.e., setting of final tower section, final run of main cable, 
connection of East Span to the Yerba Buena Island Tunnel, public ribbon-cuttings). Most of the 
video/film coverage will occur locally, although some coverage in Oregon and abroad in Asia, 
Europe and England is anticipated.  
 
The Consultant shall perform, but is not limited to, the following tasks: 

A. Attend key meetings involving BATA staff, Caltrans and construction 
contractor staff to stay informed of progress and upcoming activities. 

B. Communicate weekly (by telephone and with a follow-up confirmation e-mail 
to the BATA Project Manager) with the BATA Project Manager and the 
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Caltrans PIO to confirm which upcoming fabrication and/or construction 
activities are scheduled for video recording.   

C. Monthly, on a schedule to be determined between the production firm and the 
BATA Project Manager, deliver two DVD copies of the video recording done 
over the prior 30-day period. At the request of the BATA Project Manager, 
footage may be required more frequently. Native files may also be requested. 

D. Video record/film construction and fabrication activities, and benchmark and 
ceremonial  events. Coordinate with Caltrans in-house video crews to 
maximize coverage. Secure permission from fabrication facility operators and 
construction contractors to video record fabrication and/or construction 
activities. 

E. As needed, out of state or overseas coverage shall be provided by the 
Consultant. When it is not feasible for Consultant to perform the out of state or 
overseas services, the Consultant shall arrange for local film crews in the 
vicinity of the fabrication facility to record construction activities. 

F. On a daily or weekly basis, catalog all recordings to allow their retrieval 
according to (at a minimum): construction or fabrication activity, construction 
or fabrication date and activity/location, and submit the catalog of recordings to 
the BATA Project Manager on a monthly basis. 

G. On an as-needed basis, edit programs for various run times, incorporating 
voiceover narration and soundtrack as needed, for a variety of purposes and 
audiences, including: (1) as part of the construction progress reports at the Toll 
Bridge Project Oversight Committee meetings; (2) for distribution to television 
stations for use in their broadcasts; (3) as part of the tours of the Bay Bridge 
projects offered by Caltrans’ Bay Bridge Public Information Office; and (4) for 
posting on BATA’s Web site or the Bay Bridge Info Web site maintained by 
Caltrans.  

H. Specific deliverables and schedules shall be determined by the BATA Project 
Manager. 

 
The Consultant shall produce video recordings that are compatible with recordings of Bay 
Bridge construction activities taken by others prior to the contract between the Video/Film 
Company(s) and BATA. These video recordings, some of which are in high definition, will be 
provided to the production firm by the BATA Project Manager as needed.  
 
II: MISCELLANEOUS PROJECTS 
 
BATA may require film/video recording and production services for a variety of other, as yet 
unspecified purposes. Possible subjects include the reconstruction of the West Approach to the 
San Francisco-Oakland Bay Bridge, the demolition of the original East Span, and the final stages 
of the construction of the Benicia-Martinez Bridge, as well as FasTrak (electronic toll collection) 
operations and construction, including open-road tolling. BATA may use the submittals received 
in response to this RFP to establish a list of firms qualified to perform the services needed for 
these as yet unspecified purposes. The BATA Project Manager may solicit a project-specific 
proposal from the Primary Consultant, and/or from two or more firms identified on such an 
approved list of qualified firms; and subsequently, the BATA Project Manager and other BATA 
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staff will evaluate the proposals and make recommendations to the BATA Executive Director 
and/or the BATA Oversight Committee for award of a contract. 
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APPENDIX  B 
RATE SHEET 

Please use this form or create your own version that captures all of the requested information. . 
 
Name of firm:            
    
I.  TYPE OF SERVICE Cost Describe Staff Included in 

Crew 
1. Cost per person or per crew (specify 

which and size of crew if applicable) per 
hour for filming on land or water*  

$  

2. Cost per person or per crew (specify 
which and size of crew if applicable) per 
hour for video recording on land or 
water* 

$  

3. Cost per person per hour for film 
editing* 

$  

4. Cost per person per hour for videotape 
editing* 

$  

5. Cost per person per hour for script 
development and script writing* 

$  

6. Day rates and/or half-day rates for 
activities above (day rate refers to a 
normal eight-hour period). (Use extra 
paper as necessary.)*  

$  

7. Cost per travel day (one travel day 
equals a 24-hour period) per person 
and/or per crew)* 

$  

8. Weekend/holiday/evening premium 
charges (explain)* 

$   

9. Cost for producing a 10-minute edited 
production with music, ambieint sound, 
narration, etc. 

$  

10. Costs for aerial shooting (from helicopter 
or small plane), per hour, per half day 
and per eight-hour day, indicating size of 
crew.  Include cost of renting aircraft.* 

$  

12. Other costs not covered above, per hour 
or otherwise. 

$  

* Fill in for all types of services your firm provides. If costs vary according to geographic 
location (such as in a foreign country) and/or time of day, or size of crew or actual crew 
members, provide details on a separate sheet. 
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Submission of signed Proposal Form is a firm commitment to perform the work specified in  
Appendix A in accordance with this RFP. 
 
II. Contractor’s Signature 

Name of Proposing Firm   

Street Address  

City, State, Zip Code  

Phone Number/Fax No.    

E-mail address   

Name and Title of 
Authorizing Official 

 

Authorized Signature  
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APPENDIX C 
CONSULTANT’S REFERENCE FORM 

 

Name of Proposing Company   

Representative Name & Title  

Phone Number   
References must not be relatives of the Consultant’s representative or owners. The references 
given must be for services similar in nature to the work scope as outlined in Appendix A and 
performed within the last five years.  
 
Name of firm  

Name & title of key contact  

Address  

Phone number(s)  

E-mail address  

Specific projects your firm delivered 
for this firm and dates 

 

 
 
Name of firm  

Name & title of key contact  

Address  

Phone number(s)  

E-mail address  

Specific projects your firm delivered 
for this firm and dates 

 

 
Name of firm  

Name & title of key contact  

Address  

Phone number(s)  

E-mail address  

Specific projects your firm delivered 
for this firm and dates 
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APPENDIX D 
CALIFORNIA LEVINE ACT STATEMENT 

 
California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an officer of 
a local government agency from participating in the award of a contract if he or she receives any political 
contributions totaling more than $250 in the 12 months preceding the pendency of the contract award, and 
for three months following the final decision, from the person or company awarded the contract.  This 
prohibition applies to contributions to the officer, or received by the officer on behalf of any other officer, 
or on behalf of any candidate for office or on behalf of any committee. 
 
MTC’s commissioners include: 

 
Tom Ammiano Bill Dodd Jon Rubin 

Tom Azumbrado Dorene M. Giacopini Bijan Sartipi 
Tom Bates Federal D. Glover James P. Spering 

Bob Blanchard Scott Haggerty Adrienne J. Tissier 
Dave Cortese Anne W. Halsted Amy Worth 
Dean J. Chu Steve Kinsey Ken Yeager 

 Sue Lempert  
 
1. Have you or your company, or any agent on behalf of you or your company, made any political 

contributions of more than $250 to any MTC commissioner in the 12 months preceding the date 
of the issuance of this request for qualifications? 
 
___ YES ___  NO 

 If yes, please identify the commissioner:  ____________________________________________  
 
2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to 

make any political contributions of more than $250 to any MTC commissioners in the three 
months following the award of the contract?  

 
___ YES ___ NO 

 If yes, please identify the commissioner:  ____________________________________________  
 
Answering yes to either of the two questions above does not preclude MTC from awarding a contract to 
your firm.  It does, however, preclude the identified commissioner(s) from participating in the contract 
award process for this contract. 
 
   

 
DATE  (SIGNATURE OF AUTHORIZED OFFICIAL) 

   
 

  (TYPE OR WRITE APPROPRIATE NAME, TITLE) 
   

 
  (TYPE OR WRITE NAME OF COMPANY) 
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APPENDIX E 

SYNOPSIS OF PROVISIONS IN BATA’S STANDARD CONSULTANT AGREEMENT 

 
In order to provide bidders with an understanding of some of BATA’s standard contract 
provisions, the following is a synopsis of the major requirements in our standard agreement for 
professional services.  A copy of BATA's standard agreement may be obtained from the Project 
Manager for this RFP. 
 
Termination:  BATA may, at any time, terminate the Agreement upon written notice to 
Consultant.  Upon termination, BATA will reimburse the Consultant for its costs for incomplete 
deliverables up to the date of termination.  Upon payment, BATA will be under no further 
obligation to the Consultant.  If the Consultant fails to perform as specified in the agreement, 
BATA may terminate the agreement for default by written notice, and the Consultant is then 
entitled only to compensation for costs incurred for work products acceptable to BATA, less the 
costs to BATA of rebidding.  
 
Insurance Requirement: Consultant agrees to obtain and maintain at its own expense the 
following insurance coverages, placed with insurers with a Best’s rating of A- (A minus) or 
better, for the duration of this agreement: 

(1) Worker’s Compensation Insurance, as required by the law, and Employer’s Liability 
Insurance in an amount no less than $1,000,000, including if such exposure arises or 
exists, a Longshore and Harbor Workers Compensation Act coverage endorsement (WC 
00 01 06A), and if such exposure arises or exists, an Outer Continental Shelf Lands Act 
Coverage endorsement (WC 00 01 09A), and if such exposure arises or exists, a 
Maritime Coverage endorsement (WC 00 02 01A), and if such exposure arises or exists, 
a Foreign Coverage endorsement (WC 48 06 03), including extension beyond the ninety 
(90) day provision of Section 8 premium, paragraph “A”, for the duration or period of 
time employees of or subcontractors to Consultant will be traveling or temporarily 
outside the United States.  Foreign Compensation insurance also may be required. All 
policies shall have a waiver of subrogation in favor of BATA; and 

(2) Commercial General Liability Insurance with a combined single limit of not less than 
$1,000,000 bodily injury and property damage, a combined single limit of not less than 
$1,000,000 for personal injury and advertising injury for any one occurrence, and 
$2,000,000 general aggregate; and  

(3) Owned, Non-Owned, and Hired Automobile Liability Insurance in an amount no less 
than $1,000,000; and 

(4) Umbrella Insurance in the amount of $5,000,000 providing excess limits over Employers 
Liability, Automobile Liability, and Commercial General Liability Insurance.  

 
The Commercial General Liability policy(ies) must contain an endorsement naming BATA, the 
Toll Bridge Project Oversight Committee (TBPOC) and Caltrans, their commissioners, directors, 
officers, representatives, agents and employees, as additional insureds for products and 
completed operations using endorsement form #CG2010 11/85 or comparable wording.  Also, 
the endorsement must specify that such insurance is primary and that demand will in no case be 
made on insurance carried by BATA, Caltrans or TBPOC to cover a loss.  The issuing company 
must also provide a 30-day written notice to BATA prior to the cancellation of or material 
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change to the required coverages.  BATA must have received all required certificates of 
insurance verifying the coverages and the required endorsements, signed by an authorized 
representative of the insurer, prior to releasing to Consultant any payment under this Agreement.  
 
If aerial videography/filming is assigned, Aircraft Liability Insurance is required with limits of at 
least $25 million for any owner or operator of said aircraft. Policy should include coverage for 
owned, nonowned or hired as appropriate. Coverage should be primary noncontributory. The 
policy must contain an endorsement naming BATA, the Toll Bridge Project Oversight 
Committee (TBPOC) and Caltrans, their commissioners, directors, officers, representatives, 
agents and employees, as additional insureds. Coverage territory is worldwide for any suits 
brought worldwide. Compulsory coverage for any foreign countries will be purchased as 
required. 
 
Consultant must obtain and maintain the required coverages, as stated above, at its own expense, 
except that certain Workers Compensation coverages specified under subpart (1); namely, 
pertaining to the “Longshore and Harbor Workers Compensation Act” and the “Outer 
Continental Shelf Lands Act,” and “Foreign Coverage” and “Maritime Coverage,” as well as 
“Aircraft Liability Insurance” can be obtained on an as-needed basis, as Consultant activities 
arise, for which, in the opinion of the BATA Project Manager, and BATA’s insurance broker, 
such coverages are warranted. However, it may be more cost-effective to obtain these coverages 
on an annual basis rather than on a case-by-case basis. 
 
Payment of any deductible or self-insured retention is the sole responsibility of Consultant.   
 
Independent Contractor:  Consultant is an independent contractor and has no authority to 
contract or enter into any other agreement in the name of BATA. Consultant shall be fully 
responsible for all matters relating to payment of its employees including compliance with taxes. 
 
Indemnification:  Consultant agrees to defend, indemnify and hold BATA harmless from all 
claims, damages, liability, and expenses resulting from any act or omission of Consultant in 
connection with the agreement.  Consultant agrees to defend any and all claims, lawsuits or other 
legal proceedings brought against BATA arising out of Consultant’s acts or omissions.  The 
Consultant shall pay the full cost of the defense and any resulting judgments. 
 
Data Furnished by BATA: All data, reports, surveys, studies, drawings, software (object or 
source code), electronic databases, and any other information, documents or materials (“BATA 
Data”) made available to the Consultant by BATA for use by the Consultant in the performance 
of its services under this Agreement shall remain the property of BATA and shall be returned to 
BATA at the completion or termination of this Agreement.  No license to such BATA Data, 
outside of the Scope of Work of the Project, is conferred or implied by the Consultant’s use or 
possession of such BATA Data.  Any updates, revisions, additions or enhancements to such 
BATA Data made by the Consultant in the context of the Project shall be the property of BATA.  
 
Ownership of Work Product: All data, reports, surveys, studies, drawings, software (object or 
source code), electronic databases, and any other information, documents or materials (“Work 
Product”) written or produced by the Consultant under this Agreement and provided to BATA as 
a deliverable shall be the property of BATA.  Consultant will be required to assign all rights in 
copyright to such Work Product to BATA.  
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Personnel and Level of Effort:  Personnel assigned to this Project and the estimated number of 
hours to be supplied by each will be specified in an attachment to the Agreement.  No 
substitution of personnel or substantial decrease of hours will be allowed without prior written 
approval of BATA. 
 
Subcontracts:  No subcontracting of any or all of the services to be provided by Consultant shall 
be allowed without prior written approval of BATA.  BATA is under no obligation to any 
subcontractors. 
 
Consultant’s Records:  Consultant shall keep complete and accurate books, records, accounts and 
any and all work products, materials, and other data relevant to its performance under this 
Agreement.  All such records shall be available to BATA for inspection and auditing purposes.  
The records shall be retained by Consultant for a period of not less than four (4) years following 
the fiscal year of the last expenditure under this Agreement. 
 
Prohibited Interest:  No member, officer or employee of BATA can have any interest in this 
agreement or its proceeds and Consultant may not have any interest which conflicts with its 
performance under this Agreement. 
 
Governing Law: The agreement shall be governed by the laws of the State of California. 
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APPENDIX F 
 

REQUESTS FOR EXCEPTIONS OR MODIFICATIONS 
 

RFP 
Section 

Relevant Provision Requested Action 
 

 1. 
 

 

 2. 
 

 

 3. 
 

 

 4. 
 

 

 5. 
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APPENDIX G 

TABLE OF OUT-OF-STATE/COUNTRY EAST SPAN FABRICATION ACTIVITIES 
 
 

LOCATION* ACTIVITY DATES* 

Hokkaido, Japan Fabrication of cable saddles TBD 

Portland, Oregon Fabrication of barge Mid 2007 to Early 2008 

Portland, Oregon Fabrication of hinge pipe 
beams 

Early 2007 to Late 2007 

South Korea Fabrication of detour viaduct 
 
Fabrication of suspender 
cables 
 

2007-08 
 
Late 2009 to Late 2010 

Shanghai, China Fabrication of steel tower 
and box girders. 

Late 2007 to Late 2009 

Shanghai, China Fabrication of crane Early 2008 to Late 2008 

Shanghai, China Fabrication of main cable Late 2007 to Late 2010 

Sheffield, England Fabrication of high-strength 
bars 

TBD 

 
* Location and dates of activities subject to change. 
 
 


